STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 8
NUVBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

06/ 21/ 00
04- 0C6504
04- SCL- 101-43. 2/ 44.2

B I

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

I N SANTA CLARA COUNTY | N SUNNYVALE
AND SANTA CLARA FROM 0. 8 KM NORTH
OF BOWNERS AVENUE OVERCROSSI NG TO
1.0 KM SOUTH OF FAI R OQAKS AVENUE

ASPHALT CONCRETE SURFACI NG

PAGE 1
06/ 22/ 00
CONTRACT CCDE 'E '
18 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 70

PERCENT OVER EST 10. 35

510 490-1070 CC PREF CLAI MED
00591940
FAX 510 651-4546

831 721-1011 CC PREF CLAI MED
00000089
FAX 831 768-4021

650 952-7333 CC PREF CLAI MED
00366020
FAX 650 952-6851

650 482-4000 CC PREF CLAI MED
00000022
FAX 650 482-4103

FUND TOTAL HA22 700, 000
ENG NEERS EST 605, 557. 00 AMOUNT OVER 62, 680. 00
RAS
Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)

668, 237. 00 5 R G W CONSTRUCTI ON | NC
P O BOX 1808
FREMONT CA 94538

708, 671. 00 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085

742, 823. 50 3 | NTERSTATE GRADI NG AND PAVI NG
I NC
P O BOX 389
SQUTH SAN FRANCI SCO CA 94080

769, 768. 00 6 PAVEX CONSTRUCTI ON DI VI SI ON
330 BLOMQUI ST STREET
REDWOOD CI TY CA 94063

853, 333. 00 1 DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

925 829-9220 CC PREF CLAI MED
00704195
FAX 925 803-4263

3. 0%



04- 0C6504
04- SCL-10
06/ 21/ 00

1

6

859, 536. 00

4

O GRADY PAVI NG I NC

2513 WYANDOTTE STREET
MOUNTAI' N VI EW CA 94043

Bl D245
PAGE 2
06/ 22/ 00

650 966-1926 CC PREF CLAI MED

00201696
FAX 650 966- 1946



04- 0C6504 Bl D245

04- SCL- 101 PAGE 3
06/ 21/ 00 06/ 22/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ANTI GO CONSTRUCTI ON CRACK PAVEMENT

BAO SE | D
RI LEYS STRI PI NG STRI PI NG
BENI CI A CA
SPIRIT ROAD O LS PAVEMENT REI NFORCI NG FABRI C

SAN JOSE CA



04- 0C6504
04- SCL- 101
06/ 21/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
06/ 22/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANTI GO CONSTRUCTI ON
BAO SE | D

D AND M TRAFFI C
CAMPBELL CA
FARWEST SAFETY

LODI CA

LI NEAR OPTI ONS
VENLO PARK CA
SPIRIT ROAD A LS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

CRACK PORTLAND CEMENT CONCRETE

TRAFFI C CONTRCL

CONSTRUCTI ON AREA SI GNS

STRI PI NG

PAVI NG FABRI C

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BOB STRI NG TRUCKI NG
SAN JOSE CA

PENHALL COVPANY
SAN LEANDRO CA

RI LEYS STRI PI NG
BENI Cl A CA

SPIRIT ROAD A LS
SAN JCSE CA

HAULI NG ASPHALT

CRACK CONCRETE PAVEMENT

STRI PI NG

PAVEMENT REI NFORCI NG FABRI C



04- 0C6504
04- SCL- 101
06/ 21/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
06/ 22/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AZI MUTH PAVEMENT MARKI NGS
SAN MATEO CA

BOBBI E MACK GRI NDI NG

VI SALI A CA

RUSS ENTERPRI SES

SAN JOSE CA

SPIRIT ROAD O LS

SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

CONCRETE PAVEMENT GRI NDI NG

TRAFFI C CONTRCL AND SI GNS

FABRI C AND EMULSI ONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANTI GO CONSTRUCTI ON

BO SE | D

AZI MUTH PAVEMENT MARKI NGS
SAN MATEO CA

FARWEST SAFETY

LODI CA

SPIRIT ROAD A LS

SAN JOSE CA

CRACK CONCRETE

STRI PI NG

CONSTRUCTI ON AREA SI GNS

FABRI C AND O L



04- 0C6504 Bl D245

04- SCL- 101 PAGE 6
06/ 21/ 00 06/ 22/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 DELLAFOSSE TRUCKI NG TRUCKI NG ( PARTI AL)

UNTON CI TY CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
SPIRIT ROAD O LS FABRI C
SAN JOSE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA



04- 0C6504 Bl D245

04- SCL-101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
06/ 21/ 00 06/ 22/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 10, 000. 00* 10, 000. 00
2 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 45, 000. 00* 45, 000. 00
3 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 710 7.00 4,970. 00
4 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 20 25.00 500. 00
5 150722 REMOVE PAVEMENT MARKER EA 2,130 1.00 2,130.00
6 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 760 6. 00 4, 560. 00
7 390155 ASPHALT CONCRETE (TYPE A) TONN 7,750 47. 00 364, 250. 00
8 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 2,920 50. 00 146, 000. 00
9 391031 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TONN 48 1.00 48. 00
REI NFORCI NG FABRI C)
10 393001 PAVEMENT REI NFORCI NG FABRI C v 40, 500 1.00 40, 500. 00
11 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 14 440. 00 6, 160. 00
12 415101 CRACK EXI STI NG CONCRETE PAVEMENT e 17,700 1.50 26, 550. 00
13 420201 GRI ND EXI STI NG CONCRETE PAVEMENT MR 310 12.00 3,720.00
14 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG e 31 45. 00 1, 395. 00
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 650 3.00 1, 950. 00
16 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 3,510 .90 3,159. 00
17 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,490 2.90 4,321.00
18 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 630 4.80 3,024.00

TOTAL 668, 237. 00



| TEM

O©oOoO~NOOULA, WN P

=
o

04- 0C6504
04- SCL- 101
06/ 21/ 00

. 00*
. 00*
. 80
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 20
. 80
. 60
.90

SUMMARY

3000.
15703.
1988.
1120.
2130.
12920.
418500.
163520.
48.
40500.
11200.
17700.
5270.
2573.
2730.
2808.
3874. 00
3087. 00
708, 671. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF

REMA

395250.
178120.
48.
40500.
12950.
14160.
9300.
1860.
1950.
2808.
3725.
3150.
742,823. 50

I NI

00|
00|
00|
00|
00|
00|
00|
00|
00|

00|
00|
00|
00|
00|
00|
00|
00|
00|

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |
3, 867. 00* 3867.
19, 801. 00* 19801.
5.50 3905.
53. 00 1060.
4.50 9585.
27.50 20900.
54. 00 418500.
63. 00 183960.
1.00 48.
1.00 40500.
1, 500. 00 21000.
.91 16107.
45. 00 13950.
75. 00 2325.
2.50 1625.
2.00 7020.
2.50 3725.
3.00 1890.
769, 768. 00

Bl D245
PAGE 8
06/ 22/ 00
FI FTH
BI D AMOUNT
3, 000. 00* 3000.
75, 275. 00* 75275.
5.00 3550.
50. 00 1000.
3.00 6390.
15.00 11400.
50. 00 387500.
50. 00 146000.
1.00 48.
1.00 40500.
10, 000. 00 140000.
1.00 17700.
16. 00 4960.
70. 00 2170.
3.00 1950.
2.00 7020.
2.00 2980.
3.00 1890.
853, 333. 00



04- 0C6504 Bl D245

04- SCL- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
06/ 21/ 00 06/ 22/ 00
| _______________________________
| TEM SI XTH

| Bl D AMOUNT

| _______________________________
1] 3, 500. 00* 3500. 00
2| 80, 000. 00* 80000. 00
3| 3.00 2130. 00
4 | 60. 00 1200. 00
5| 1.00 2130. 00
6 | 10. 00 7600. 00
7| 58. 00 449500. 00
8 | 63. 00 183960. 00
9 | 2.00 96. 00
10 | 1.00 40500. 00
11 | 1, 000. 00 14000. 00
12 | 3.00 53100. 00
13 | 15. 00 4650. 00
14 | 90. 00 2790. 00
15 | 5. 00 3250. 00
16 | 1.00 3510. 00
17 | 3.00 4470. 00
18 | 5. 00 3150. 00

TOT 859, 536. 00



